# CITY OF NEWTON, MASSACHUSETTS

#### PURCHASING DEPARTMENT

purchasing@newtonma.gov Fax (617) 796-1227

May 30, 2014

## **ADDENDUM #1**

## **INVITATION FOR BID #14-131**

# RELOCATION OF EXISTING PLAYGROUND EQUIPMENT FROM ANGIER ELEMENTARY SCHOOL TO CARR ELEMENTARY SCHOOL

### THIS ADDENDUM IS TO: **PROVIDE ANSWERS TO QUESTIONS:**

Q1. Are relocating the existing rubber tiles to be part of this project?

**A1.** No

Q2. Is it necessary to obtain a building permit for the proposed work?

**A2.** No

Q3. Is geotextile fabric required to be installed below the Wood Fiber Surfacing?

**A3.** No

Q4. There is playground equipment on the east side (Tot Lot) and the west side (Kids' Playground) of the school building. Are both sets of playground equipment being moved?

A4. Yes

Q5. Is all equipment in the Tot Lot being moved?

A5. No. The wood Kompan structure on the north side of the Tot Lot will remain and be disposed of as part of the demolition of the building. The Contractor has no responsibility for this equipment

- Q6. Is all the equipment in the Kids' Playground being moved?
  - A6. No. Wooden equipment will remain and be part of the demolitions as in A5.
- Q7. Will there be a playground border on the destination site at the Carr School?
  - A7. No. The playground equipment will be installed in an excavated area 12" deep and filled with wood chips.

### **Q8.** Can the Contractor reuse playground equipment hardware?

A8. Only to the extent that such hardware is not moved or modified in any way. Any hardware removed or modified must be replaced with new hardware.

### Q9. Is there any flexibility on the project completion date?

A9. Under no circumstances can the playground equipment be at the Angier School after July 1, 2014, as the demolition of the building begins on that date.

All other terms and conditions of this bid remain unchanged.

PLEASE ENSURE THAT YOU ACKNOWLEDGE ALL ADDENDA ON YOUR BID FORM. FAILURE TO ACKNOWLEDGE ALL ADDENDA COULD RESULT IN REJECTION OF YOUR BID AS NONRESPONSIVE.

Thank you.

Nicholas Read

Chief Procurement Officer

Nichoba Rul