CITY OF NEWTON, MASSACHUSETTS PURCHASING DEPARTMENT COMPARISON OF BIDS

INVITATION #15-42 Aspen Sewer Extension

Bid Open	ing: N	lovem	ber 20	, 2014	at 1	10:30	am
Engineer	ing - I	∠ou Ta	verna				

Bidders

Aspen Sewer Extension

Bidders

Aspen Sewer Extension

Date	
RDING SUBMITTED BIDS	

	N.Granese & Sons	FED Corp	D'Allessandro Corp	C.Naughton Corp	Revoli Construction		
	\$727,656.00	\$747,125.54	\$755,708.75	\$779,316.50	\$799,923.00		
Ī	Albanese D&S Inc.	J. D'Amico, Inc.	Aqua Line	GTA Co	Mattuchio Construction		

Albanese D&S Inc.	J. D'Amico, Inc.	Aqua Line	GTA Co	Mattuchio Construction		
\$827,310.30	\$963,097.10	\$963,333.75	\$987,265.85	\$1,360,499.75		

Mayor or his designee	Date
Chief Procurement Officer	Date

42 Aspen Sewer Page 1

Bidders		UNIT	N.Granese & Sons		FED Corp		D'Allessandro Corp		
ITEM DESCRIPTION & BID PRICE			Unit Price	Annual	Unit Price	Annual	Unit Price	Annual	
8 Inch PVC gravity sewers, per linear foot	2751	LF	\$115.00	\$316,365.00	\$150.00	\$412,650.00	\$150.00	\$412,650.00	
Insulation for 8-inch PVC sewers, per linear foot	135	LF	\$50.00	\$6,750.00	\$100.00	\$13,500.00	\$60.00	\$8,100.00	
8x6 inch wye or tee branches for PVC pipe, each	27	WYES/TEES	\$2,250.00	\$60,750.00	\$200.00	\$5,400.00	\$250.00	\$6,750.00	
6 inch sewer chimneys per vertical foot	4	VF	\$200.00	\$800.00	\$0.01	\$0.04	\$100.00	\$400.00	
6-inch PVC building connections, per linear foot	570	LF	\$10.00	\$5,700.00	\$100.00	\$57,000.00	\$140.00	\$79,800.00	
Core foundation sleeve building connection through penetration and install PVC Cap, per penetration	1	Penetrations	\$850.00	\$850.00	\$500.00	\$500.00	\$500.00	\$500.00	
Rock excavation and disposal, per cubic yard (minimum)	300	CY	\$60.00	\$18,000.00	\$60.00	\$18,000.00	\$60.00	\$18,000.00	
Rock excavation and disposal, per cubic yard (additional)	300	CY	\$0.01	\$3.00	\$0.01	\$3.00	\$0.01	\$3.00	
Earth excavation and backfill above normal grade, per cubic yard	100	C.Y.	\$10.00	\$1,000.00	\$0.01	\$1.00	\$0.01	\$1.00	
Earth excavation and backfill below normal grade, per cubic yard	100	CY	\$0.01	\$1.00	\$25.00	\$2,500.00	\$5.00	\$500.00	
Test pits, per cubic yard	100	C.Y.	\$0.01	\$1.00	\$0.01	\$1.00	\$40.00	\$4,000.00	
Additional crushed stone, per cubic yard	50	C.Y.	\$0.01	\$0.50	\$40.00	\$2,000.00	\$30.00	\$1,500.00	
Additional gravel, per cubic yard	50	C.Y.	\$0.01	\$0.50	\$0.01	\$0.50	\$30.00	\$1,500.00	
Additional concrete encasement, per cubic yard	25	C.Y.	\$0.01	\$0.25	\$0.01	\$0.25	\$80.00	\$2,000.00	
Bentonite clay dams, per dam	6	DAMS	\$350.00	\$2,100.00	\$500.00	\$3,000.00	\$500.00	\$3,000.00	
Precast concrete manhole base with standard frame & cover, 4.0 ft diameter, per manhole	19	manholes	\$6,000.00	\$114,000.00	\$4,000.00	\$76,000.00	\$2,500.00	\$47,500.00	
Precast concrete manhole base with standard frame & cover, 4.0 ft diameter, per manhole	180	VF	\$70.00	\$12,600.00	\$0.01	\$1.80	\$50.00	\$9,000.00	
Temporary pavement, 2-inch binder course (trench width), per linear foot	1674	L.F.	\$20.00	\$33,480.00	\$20.00	\$33,480.00	\$10.00	\$16,740.00	
Temporary pavement, 2-inch top course (trench width), per linear foot	1469	LF	\$20.00	\$29,380.00	\$10.00	\$14,690.00	\$10.00	\$14,690.00	
Permanent pavement 2 inch binder course(trench width), per linear foot	205	L.F.	\$20.00	\$4,100.00	\$22.00	\$4,510.00	\$15.00	\$3,075.00	
Permanent pavement 2 inch top course(trench width), per linear foot	205	L.F.	\$20.00	\$4,100.00	\$12.00	\$2,460.00	\$15.00	\$3,075.00	
Additional pavement, per ton	50	Tons	\$85.00	\$4,250.00	\$0.01	\$0.50	\$140.00	\$7,000.00	
Corporation stops,	10	units	\$100.00	\$1,000.00	\$0.01	\$0.10	\$100.00	\$1,000.00	
Curb stops, per unit	10	units	\$150.00	\$1,500.00	\$0.01	\$0.10	\$150.00	\$1,500.00	
Copper piping, per linear foot	250	LF	\$6.00	\$1,500.00	\$0.01	\$2.50	\$60.00	\$15,000.00	
allowance, lump		LS	\$5,0	00.00	\$5,000.00		\$5,0	\$5,000.00	
Water and drain reconstruction within sewer trench limits, per reconstruction	10	Each	\$1,800.00	\$18,000.00	\$500.00	\$5,000.00	\$200.00	\$2,000.00	
Uniformed officers for traffic control, per hour	1100	hrs	\$54,450.00		\$54,4	150.00 \$54,450.0		50.00	
Mobilization, lump sum (not more than 5% of Items 1 to 10)	1	L.S.	\$30,000.00	\$30,000.00	\$35,000.00	\$35,000.00	\$35,000.00	\$35,000.00	
Price Adjustment for Diesel fuel used in excavation and borrow work, where price variance is five (5) percent or greater	1760	Gallon	\$0.35	\$616.00	\$0.35	\$616.00	\$0.35	\$616.00	
Price Adjustment for Gasoline used in excavation and borrow work, where price variance is five (5) percent or greater	910	Gallon	\$0.32	\$291.20	\$0.32	\$291.20	\$0.32	\$291.20	
Price Adjustment for Diesel fuel used in surfacing work (paving), where price variance is five (5) percent or greater	673	Gallon	\$0.35	\$235.55	\$0.35	\$235.55	\$0.35	\$235.55	
Price Adjustment for Liquid Asphalt used in hot mix asphalt mixtures, where price variance is five (5) percent or greater	13	Ton	\$64.00	\$832.00	\$64.00	\$832.00	\$64.00	\$832.00	
TOTAL			\$727,656.00 \$747,125.54		\$755,708.75				

42 Aspen Sewer Page 2