

**CITY OF NEWTON, MASSACHUSETTS
PURCHASING DEPARTMENT
COMPARISON OF BIDS**

**INVITATION #15-134
Reconstruction of the Tennis Courts at Newton South High School**

Bid Opening: July 9, 2015 at 10:00 a.m.
Parks & Rec - Carol Schein

Bidders

Reconstruction of the Tennis Courts at Newton South High School

Quirk Construction	Ronald A. Marini	Sunshine Paving
\$661,000.00	\$689,100.00	\$805,989.00

ALTERNATE 1

Base Bid + Alternate 1

\$22,000.00

\$2,000.00

\$39,500.00

\$683,000.00

\$691,100.00

\$845,489.00

ALTERNATE 2

Base Bid + Alternate 1,2

\$6,525.00

\$7,000.00

\$7,500.00

\$689,525.00

\$698,100.00

\$852,989.00

ALTERNATE 3

Base Bid + Alternate 1,2,3

\$15,200.00

\$12,800.00

\$16,000.00

\$704,725.00

\$710,900.00

\$868,989.00

ALTERNATE 4

Base Bid + Alternate 1,2,3,4

\$22,250.00

\$17,000.00

\$14,000.00

\$726,975.00

\$727,900.00

\$882,989.00

Award Recommended To:

Chief Procurement Officer

Date

Department Head

Date

Mayor or his designee

Date

Bidders	QTY	UNIT	Quirk Construction		Ronald A. Marini		Sunshine Paving	
ITEM DESCRIPTION & BID PRICE			Unit Price	Est. Total Cost	Unit Price	Est. Total Cost	Unit Price	Est. Total Cost
MOBILIZATION (LAYOUT SERVICES, PHOTO RECORD, CONFERENCES, NOTIFICATIONS, ADMINISTRATION)	1	LS	\$33,000.00	\$33,000.00	\$27,000.00	\$27,000.00	\$38,000.00	\$38,000.00
REMOVE & DISPOSE OF THE EXISTING CHAIN LINK FENCE SYSTEM (INCLUSIVE OF COMPACTING THE RESIDUAL APERTURES)	1	LS	\$53,148.00	\$53,148.00	\$15,000.00	\$15,000.00	\$49,000.00	\$49,000.00
REMOVE & DISPOSE OF AN EXISTING NET POST & NET POST FOUNDATION (INCLUSIVE OF COMPACTING THE RESIDUAL APERTURE)	24	EA	\$183.00	\$4,392.00	\$100.00	\$2,400.00	\$170.00	\$4,080.00
EXCAVATE & DISPOSE OF UNDESIRABLE AND/OR SURPLUS 'SURFACE GENERATED' MATERIAL(S)	3,100	CY	\$11.80	\$36,580.00	\$25.00	\$77,500.00	\$0.01	\$31.00
GRAVEL FURNISHED FROM OUTSIDE THE SITE	1,500	CY	\$28.00	\$42,000.00	\$40.00	\$60,000.00	\$28.80	\$43,200.00
DENSE GRADED CRUSHED STONE	500	CY	\$33.50	\$16,750.00	\$40.00	\$20,000.00	\$28.80	\$14,400.00
INITIAL PREPARATORY GRADING & GEOTEXTILE FABRIC (INSTALLED UNDER THE COURT AREA ONLY)	9000	SY	\$2.50	\$22,500.00	\$5.00	\$45,000.00	\$31.00	\$279,000.00
TENNIS NET POST & FOUNDATION	24	EA	\$635.00	\$15,240.00	\$700.00	\$16,800.00	\$525.00	\$12,600.00
CINCH STRAP & FOUNDATION	12	EA	\$187.00	\$2,244.00	\$200.00	\$2,400.00	\$200.00	\$2,400.00
TENNIS NET	12	EA	\$322.00	\$3,864.00	\$200.00	\$2,400.00	\$500.00	\$6,000.00
FURNISH AND INSTALL 10' HIGH P.V.C. COATED CHAIN LINK FENCE SYSTEM (INCLUSIVE OF FRAMEWORK, FOOTINGS, FABRIC AND GATES)	1500	LF	\$65.80	\$98,700.00	\$70.00	\$105,000.00	\$65.00	\$97,500.00
3" TYPE I-1 BITUMINOUS CONCRETE FOR TENNIS COURT PAVEMENT (INSTALLED AFTER FENCE & NET POSTS HAVE BEEN SET)	1700	TONS	\$120.50	\$204,850.00	\$100.00	\$170,000.00	\$88.00	\$149,600.00
SEALCOAT & STRIPING OF TENNIS COURT SYSTEMS	1	LS	\$64,000.00	\$64,000.00	\$65,000.00	\$65,000.00	\$52,500.00	\$52,500.00
REMOVE & RESET EXISTING CURB	100	LF	\$41.00	\$4,100.00	\$40.00	\$4,000.00	\$45.00	\$4,500.00
4" @ 4,000 PSI CEMENT CONCRETE WALKS (WITH 2 LBS. OF LAMPBLACK PER CUBIC YARD)	100	SY	\$70.00	\$7,000.00	\$100.00	\$10,000.00	\$119.00	\$11,900.00
8" @ 4,000 PSI CEMENT CONCRETE CURB CUTS (WITH 2 LBS. OF LAMPBLACK PER CUBIC YARD)	50	SY	\$85.00	\$4,250.00	\$120.00	\$6,000.00	\$150.00	\$7,500.00
DISTRIBUTE, GRADE/REGRADE & SEED ALL LOAM MATERIAL(S) (REQUIRING TWO 'AFTER-SEED' HAND RAKINGS)	2000	SY	\$3.70	\$7,400.00	\$10.00	\$20,000.00	\$0.01	\$20.00
SUPPLEMENTAL LOAM (IF ORDERED BY THE ENGINEER)	350	CY	\$28.00	\$9,800.00	\$3.00	\$1,050.00	\$0.01	\$3.50
TEMPORARY GRAVEL DRIVEWAY	125	SY	\$15.60	\$1,950.00	\$10.00	\$1,250.00	\$10.00	\$1,250.00
ALLOWANCE FOR MISCELLANEOUS WORK (ENGINEERS DISCRETIONARY FUND)	1	ALL	\$20,000.00		\$20,000.00		\$20,000.00	
FURNISH & MOUNT SAFETY & SPECIALTY SIGNBOARD (INCLUDING THE POST SYSTEM)	50	SF	\$25.00	\$1,250.00	\$30.00	\$1,500.00	\$0.01	\$0.50
SAFETY CONTROLS FOR CONSTRUCTION OPERATIONS	400	DD	\$2.30	\$920.00	\$2.00	\$800.00	\$0.01	\$4.00
ALLOWANCE FOR MATERIALS TESTING	1	ALL	\$500.00		\$500.00		\$500.00	
ALLOWANCE FOR PAYMENT OF POLICE OFFICERS	1	ALL	\$2,000.00		\$2,000.00		\$2,000.00	
MANUFACTURED 'SILT SACK' FOR CATCHBASIN (SEDIMENTATION CONTROL)	5	EA	\$148.00	\$740.00	\$100.00	\$500.00	\$200.00	\$1,000.00
PROPOSED EROSION CONTROL DEVICE (SILT FENCE)	1500	LF	\$2.05	\$3,075.00	\$8.00	\$12,000.00	\$5.00	\$7,500.00
TREE PROTECTION	100	LF	\$4.85	\$485.00	\$5.00	\$500.00	\$10.00	\$1,000.00
DETECTABLE TILE SURFACE FOR CURB CUT LOCATIONS	1	EA	\$262.00	\$262.00	\$500.00	\$500.00	\$500.00	\$500.00
TOTAL BASE BID			\$661,000.00		\$689,100.00		\$805,989.00	
Bidders	QTY	UNIT	Quirk Construction		Ronald A. Marini		Sunshine Paving	
Alternate 1			Unit Price	Est. Total Cost	Unit Price	Est. Total Cost	Unit Price	Est. Total Cost
ALT 1 – BITUMIOUS CONCRETE SIDEWALK	500	SY	\$44.00	\$22,000.00	\$40.00	\$20,000.00	\$79.00	\$39,500.00
TOTAL Alternate 1			\$22,000.00		\$20,000.00		\$39,500.00	
Alternate 2								
ALT 2 – WATER FOUNTAIN	1	EA	\$6,525.00	\$6,525.00	\$7,000.00	\$7,000.00	\$7,500.00	\$7,500.00
TOTAL Alternate 2			\$6,525.00		\$7,000.00		\$7,500.00	
Alternate 3								
FURNISH & INSTALL A PARK BENCH	8	EA	\$1,900.00	\$15,200.00	\$1,600.00	\$12,800.00	\$2,000.00	\$16,000.00
TOTAL Alternate 3			\$15,200.00		\$12,800.00		\$16,000.00	
Alternate 4								
ALT 4 – SHADE STRUCTURE	1	EA	\$22,250.00	\$22,250.00	\$17,000.00	\$17,000.00	\$14,000.00	\$14,000.00
TOTAL Alternate 4			\$22,250.00		\$17,000.00		\$14,000.00	